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ENGINEERING SERVICES 
February 17, 2006 
 
STATE PROJECT NO. 700-25-0105 (LEAD NUMBER) 
F.A.P. NO. BR-2501(501) 
LA 146 BRIDGES NEAT CHATHAM 
ROUTE LA 146 
JACKSON PARISH 
 
STATE PROJECT NO. 700-34-0106 
F.A.P. NO. BR-3401(502) 
DRAINAGE CANAL BRIDGES 
ROUTE LA 3051 
MOREHOUSE PARISH 
 
STATE PROJECT NO. 700-34-0107 
F.A.P. NO. BR-3401(504) 
LA 835 BRIDGES 
ROUTE LA 835 
MOREHOUSE PARISH 
 
STATE PROJECT NO. 700-37-0117 
F.A.P. NO. BR-3701(509) 
YOUNGS BAYOU BRIDGES 
ROUTE US 165 SERVICE ROADS 
OUACHITA PARISH 
 
Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 
Department of Transportation and Development (DOTD) hereby issues a Request for 
Qualification Statements (RFQ) on Standard Form 24-102 (SF 24-102), “Professional 
Engineering and Related Services”, revised January 2003, from Consulting Firms 
(Consultant) to perform all engineering services required for the subject project.  All 
requirements of Louisiana Professional Engineering and Land Surveying 
(LAPELS) Board must be met prior to the execution of the contract.  One Prime-
Consultant will be selected for this contract.  A map of the project limits for the proposed 
work is available upon request. 
 
Project Manager – Mr. Jeff Burst, P.E., he may be reached at (225) 379-1356. 
 

PROJECT DESCRIPTION 
 
The Consultant will be required to provide Stage 3, Part III: Preliminary Roadway Plans 
and Part IV: Final Roadway Plans, for the design of roadway approaches to fourteen 
bridge structures on various state routes in Jackson, Ouachita, and Morehouse Parishes.  
Preliminary and Final Bridge Plans will be prepared by DOTD Personnel.  The projects 
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will be cleared as a Categorical Exclusion.  All environmental documentation will be 
prepared by DOTD Personnel. 
 

SCOPE OF SERVICES 
 

Stage 3, Part III: Preliminary Plans 
 
S.P. No. 700-25-0105 – LA 146 Bridges Near Chatham 
 
This project involves the design of roadway approaches to six bridge structures in 
Jackson Parish, along the existing alignment.  Three of the existing structures will be 
replaced by slab span bridges, and the remaining three with box culverts.  The typical 
section will consist of two 12-foot travel lanes and two 8-foot shoulders.  Temporary 
roads and bridges will be utilized to divert traffic during construction.  The total length of 
the project is approximately 4.4 miles. 

The approximate number of required sheets and/or work effort for preliminary plans is as 
follows: 

DESCRIPTION NO. OF SHEETS* 
Title Sheet 1 
Typical Sections 2 
Miscellaneous Details and General Notes 1 
Summary of Estimated Quantities 1 
Detours 6 
Temporary Construction Signing/Sequence of Construction 3 
Cross-sections 10 
Miscellaneous (estimate, P/H, conferences, field inspection, etc.) 1 
1”=50’ plan/profile sheets 7 
*Sheet count based on work effort – actual sheet count may vary 

S.P. No. 700-34-0106 – LA 3051 Drainage Canal Bridges 

This project involves the design of roadway approaches to three bridge structures in 
Morehouse Parish, along the existing alignment.  Two of the existing structures will be 
replaced by RCB culverts, and the remaining structure will be replaced by an 80-foot 
long slab span bridge.  The typical section will consist of two 12-foot travel lanes and 
two 8-foot shoulders.  The roadway will remain open during construction and temporary 
diversions will be provided.  The total length of the project is approximately 0.5 miles. 

The approximate number of required sheets and/or work effort for preliminary plans is as 
follows: 
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DESCRIPTION NO. OF SHEETS* 
Title Sheet 1 
Typical Sections 2 
Miscellaneous Details and General Notes 1 
Summary of Estimated Quantities 1 
Detours 2 
Temporary Construction Signing/Sequence of Construction 2 
Cross-sections 3 
Miscellaneous (estimate, P/H, conferences, field inspection, etc.) 1 
1”=50’ plan/profile sheets 3 
*Sheet count based on work effort – actual sheet count may vary 

S.P. No. 700-34-0107 – LA 835 Bridges 

This project involves the design of roadway approaches to three bridge structures in 
Morehouse Parish, along the existing alignment.  Two of the existing structures will be 
replaced with slab span bridges, and the remaining structure with an RCB culvert.  The 
typical section will consist of two 11foot travel lanes and two 4-foot shoulders.  The 
roadway will remain open during construction, and temporary diversions will be provided 
north of the existing alignment.  The total length of the project is approximately 0.4 
miles. 

The approximate number of required sheets and/or work effort for preliminary plans is as 
follows: 

DESCRIPTION NO. OF SHEETS* 
Title Sheet 1 
Typical Sections 2 
Miscellaneous Details and General Notes 1 
Summary of Estimated Quantities 1 
Detours 3 
Temporary Construction Signing/Sequence of Construction 2 
Cross-sections 3 
Miscellaneous (estimate, P/H, conferences, field inspection, etc.) 1 
1”=50’ plan/profile sheets 3 
*Sheet count based on work effort – actual sheet count may vary 
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S.P. No. 700-37-0117 – Youngs Bayou Bridges 
 
This project involves the design of roadway approaches to two bridge structures along the 
service roads of US 165 in Ouachita Parish.  The two existing structures will be replaced 
by two new slab bridges on the existing alignment.  The typical section will consist of 
two 12-foot travel lanes and two 8-foot paved shoulders.  The service roads will be closed 
near the bridge sites during construction, and the US 165 mainline will be utilized to 
divert traffic.  The total length of the project is approximately 0.4 miles. 
 
The approximate number of required sheets and/or work effort for preliminary plans is as 
follows: 
 
DESCRIPTION NO. OF SHEETS* 
Title Sheet 1 
Typical Sections 1 
Miscellaneous Details and General Notes 1 
Summary of Estimated Quantities 1 
Detours 1 
Temporary Construction Signing/Sequence of Construction 2 
Cross-sections 2 
Miscellaneous (estimate, P/H, conferences, field inspection, etc.) 1 
1”=50’ plan/profile sheets 2 
*Sheet count based on work effort – actual sheet count may vary 

NOTE: The following will be required for each project: 

1. Sequence of construction and construction signing in accordance with MUTCD. 
2. Preliminary earthwork calculations. 
3. Preliminary cost estimate with required items and preliminary quantity estimate. 

ITEMS TO BE PROVIDED BY DOTD 
 
1. Traffic Data 
2. Pavement Design 
3. Standard Plans (as needed) 
4. Roadway Borings 
5. Full Topographic Survey in English units of measurement.  The Survey will be 

provided in Intergraph Inroads Format (.dgn, .alg, .dtm file extensions) 
6. Stage 3, Parts I (c) Topographic Survey, I (d) Title Updates, and I (e) Right-of-Way 

Maps 
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ADDITIONAL SERVICES 
 
The scope of services, compensation, and contract time for future engineering services to 
provide Stage 3, Part IV: Final Plans will be established by a Supplemental Agreement. 

 
REFERENCES 

 
All designs and engineering documents will meet the standard requirements as to format 
and content of the DOTD; and will be prepared in accordance with the latest applicable 
editions, supplements and revisions of the following: 
 
1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 
2. DOTD Location and Survey Manual 
3. DOTD Roadway Design Procedures and Details 
4. DOTD Hydraulics Manual 
5. DOTD Standard Specifications for Roads and Bridges 
6. Manual of Uniform Traffic Control Devices (2003 Edition) 
7. DOTD Traffic Signal Design Manual 
8. National Environmental Policy Act (NEPA) 
9. National Electric Safety Code 
10. National Electric Code (NFPA 70) 
11. DOTD Environmental Impact Procedures (Vols. I-III) 
12. Policy on Geometric Design of Highways and Streets 
13. Construction Contract Administration Manual 
14. Materials Sampling Manual 
15. DOTD Bridge Design Manual 
16. Consultant Contract Services Manual 
17. Geotechnical Engineering Services Document 
18. Bridge Inspectors Training Manual/90 
 

COMPENSATION 
 
Compensation for Stage 3, Part III: Preliminary Roadway Plans will be a non-negotiated 
lump sum of $241,756 subdivided as follows: 
 
State Project No. 700-25-0105 $92,347 
State Project No. 700-34-0106 $52,433 
State Project No. 700-34-0107 $56,292 
State Project No. 700-34-0117 $40,684 
 
Note:  All four projects will be invoiced separately. 
 

CONTRACT TIME 
 
The consultant will proceed with the services specified herein after the execution of this 
Contract and upon written Notice-To-Proceed from the DOTD.  Contract time for 
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preliminary plans will not exceed 180 calendar days, (includes 45 days DOTD review 
time), and will run concurrently for each project.  The delivery schedule for all project 
deliverables will be established by the Project Manager. 
 

MINIMUM PERSONNEL REQUIREMENTS 
 
The following requirements must be met at the time of submittal: 
 
1. At least one Principal of a firm under consideration shall be a Professional Civil 

Engineer registered in the State of Louisiana. 
2. At least one Principal or other Responsible Member of the Consultant shall be 

currently registered in Louisiana as a Professional Civil Engineer. 
3. In addition to the above, the Consultant must also employ on a full time basis, a 

minimum of two Professional Engineers registered in the State of Louisiana, one 
with at least five years experience in roadway design, and a corresponding 
support staff. 

 
EVALUATION CRITERIA 

 
The general criteria to be used by DOTD (when applicable) in evaluating responses for 
the selection of a Consultant to perform these services are: 
 
1.  Consultant’s firm experience on similar projects, weighting factor of 3; 
2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  
3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 
4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; 
5.  Consultant’s current work load, weighting factor of 5; 
6.  Location where the work will be performed, weighting factor of 4; 
 
Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 
of a point-based rating system. Each of the above criteria will receive a rating on a scale 
of 0-4.  Then the rating will be multiplied by the corresponding weighting factor.  The 
firm’s ratings in each category will then be added to arrive at the Consultant’s final 
rating. 
 
DOTD's Consultant Evaluation Committee will be responsible for performing the above 
described evaluation, and presenting a short list of the three (if three are qualified) 
highest rated Consultants to the Secretary of the DOTD. The Secretary will make the 
final selection. 

 
CONTRACT REQUIREMENTS 

 
The selected Consultant will be required to execute the contract within 10 days after 
receipt of the contract. 
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INSURANCE - During the term of this contract, the Consultant will carry professional 
liability insurance in the amount of $1,000,000.  This insurance will be written on a 
“claims-made” basis.  Prior to executing the contract, the Consultant will provide a 
Certificate of Insurance to DOTD showing evidence of such professional liability 
insurance. 
 
AUDIT - The selected Consultant will allow the DOTD Audit Section to perform an 
annual overhead audit of their books, or provide an independent Certified Public 
Accountant (CPA) audited overhead rate. This rate must be developed using Federal 
Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 
addition, the Consultant will submit semi-annual labor rate information, when requested 
by DOTD. 
 
The selected Consultant will maintain an approved Project Cost System, and segregate 
direct from indirect cost in their General Ledger. Pre-award and post audits, as well as 
interim audits, may be required.  For audit purposes, the selected Consultant will 
maintain accounting records for a minimum of five years after final contract payment. 
 
Any Consultant currently under contract with the DOTD and who has not met all the 
audit requirements documented in the manual and/or notices posted on the DOTD 
Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 
for this project. 

 
SUBMITTAL REQUIREMENTS 

 
One original (stamped original) and four copies of the SF 24-102 must be submitted to 
DOTD.  All submittals must be in accordance with the requirements of this advertisement 
and the Consultant Contract Services Manual.  Any Consultant failing to submit any of 
the information required on the SF 24-102, or provide inaccurate information on the SF 
24-102, will be considered non-responsive.  
 
Name(s) of the Consultant listed on the SF 24-102, must precisely match the name(s) 
filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 
Board of Registration for Professional Engineers and Land Surveyors.  
 
The SF 24-102 will be identified with State Project No. 700-25-0105 (Lead No.), and 
will be submitted prior to 3:00 p.m. CST on Monday, March 20, 2006, by hand 
delivery or mail, addressed to: 
 
Department of Transportation and Development 
Attn.:  Dr. Babak Naghavi, P.E., P.H. 
Consultant Contract Services Administrator 
1201 Capitol Access Road, Room 405-T 
Baton Rouge, LA 70802-4438 or 
Post Office Box 94245 



 8

Baton Rouge, Louisiana 70804-9245 
Telephone: (225) 379-1989 

REVISIONS TO THE RFQ 
 
DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 
RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 
award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 
Qualification Statements submitted, and/or cancel this announcement if it is determined 
to be in DOTD’s best interest.  All materials submitted in response to this announcement 
become the property of DOTD, and selection or rejection of a submittal does not affect 
this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 
informalities contained in the RFQ.   
 


